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TFC Contract No. 18-107-000

Campos Engineering, Inc,

Assignment No. |

Project Nos.: 14-037-0405 & 14-038-0405

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
CAMPOS ENGINEERING, INC.

TFC CONTRACT NO. 18-107-000
ASSIGNMENT NO. 1

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 1
(hereinafter referred to as “Assignment No. 1" or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Campos Engineering, Inc. located at 1331 River Bend
Drive, Dallas, Texas 75247 (hereinafter referred to as “PSP") (TFC and PSP are hereinafter
referred to individually as a “Party” or collectively as “Parties™), to be effective on the Effective
Date (as defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing testing, adjusting, balancing and commissioning
services for the DPS Deferred Maintenance Projects in Amarillo, Texas and Childress, Texas
(hereinafter referred to as the “Project”), as further depicted in “Exhibit A-1,” PSP’s IDIQ
Assignment No. | Proposal dated July 30, 2018, attached hereto and incorporated herein for all
purposes and consisting of ten (10) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. | shall be
completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of
the Agreement. The schedule is subject to adjustments for possible time extension; however, any
extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 1.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 1.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. | with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 1 shall not
exceed the sum of Forty-Four Thousand Seven Hundred Twenty-Three and 90/100 ($44,723.90).
No more frequently than once per month, PSP shall submit a Pay Application to TFC for services
performed and reasonable and necessary costs and expenses incurred through the last day of the
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Project Nos.: 14-037-0405 & 14-038-0405

previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6
of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 1, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the *“List™), attached hereto and incorporated herein for all purposes as
“Exhibit B-1.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

TEXAS FACILITIES COMMISSION CAMPOS ENGINEERING, INC.
By 10N Raee By: (- ="

John S. Raff Tony Casagrande

Interim Executive Director President

08/13/2018 | 2:54 PM CDT 08/13/2018 | 2:30 PM CDT

Date of execution: Date of execution:

Al G.C
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EXHIBIT A-1

PSP’S IDIQ ASSIGNMENT NO. 1 PROPOSAL DATED July 30, 2018
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‘._ — I ENGINEERING, Inc.
D Consulting Engineers TAB Proposal

July 30, 2018
Attn:  Daniel Yen
Re:  HVAC Testing, Adjusting, and Balancing (TAB) and Mechanical Commissioning (Cx)

Proposal

TFC - DPS 14-15 DM Amarillo and Childress

Campos Proposal #lED — S17-1379.01Rv6

Mr. Yen,
Campos respectfully submits this proposal to provide Testing, Adjusting and Balancing (TAB) and
Commissioning (Cx) Services for TFC - DPS 14-15 DM Amarillo project located in Amarillo, Texas
and TFC - DPS 14-15 DM Childress project located in Childress, Texas.
THE SCOPE OF WORK shall be defined as follows:
Test, adjust, and balance and commissioning of the new HVAC related equipment associated
with the construction documents dated 2/16/17, TFC Contract No. 18-107-000 and as described

in the basic services, clarifications, and exclusions below.

EQUIPMENT INCLUDED IN THE SCOPE OF WORK

DPS Amarillo
e 18 New Roof-Top Air Handling Units
o Unit test

o Associated supply and retum grilles
o 1 New Computer Room Air Conditioning Unit
o Unit test
o Associated supply and retum grilles
e 4 New Exhaust Fans
o Fantest
o Associated exhaust grilles

DPS Childress

e 5 New Roof-Top Air Handling Units
o Unit test
o Associated supply and retum grilles

o 2 Split System Air Conditioning Units
o Unit test
o Associated supply and retum grilles

e 3 Ductless Split System Air Conditioning Units
o Unit test
o 2 Gas Fired Unit Heaters

1331 River Bend Drive » Dallas, Texas 75247 « Tel (214} 696-6291 « Cell (214) 6974328
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— Consulting Engineers TAB Proposal

BASIC SERVICES: Campos shall provide the basic services listed below to generally meet the
intent of the project’'s TAB specification.

5
¥

esting, Adjusting and Balancin

Campos shall evaluate the contract drawings and specifications relating to testing and
balancing services for arrangement and adequate provisions of devices for HVAC testing,
adjusting, and balancing.

Campos shall evaluate the HVAC manufacturer's submittal data, HVAC automatic
temperature control sequences and the shop drawings for balance-ability and conformity
to the project specifications.

Campos shall prepare the plans for testing and balancing field procedures by numbering
each air outlet, air grille, and air terminal unit. Whenever possible, Campos shall use the
numbering system indicated on the mechanical plans. Plans shall be reduced to 11" x 17"
format for insertion in the final test and balance report and for clarification of punch items
identified in each project status report.

Upon written notification of completed system and equipment start-up, Campos shall test,
adjust, and balance the heating, ventilating, and air conditioning systems in accordance
with NEBB Procedural Standards for Testing, Adjusting, and Balancing of Environmental
Systems.

If the HVAC systems reported as ready are found not to be ready, the deficiency shall be
documented in the form of a corrective action report (CAR) and reported to the responsible
contractor and the project manager.

Campos shall report deficiencies in the operation of the HVAC system controls if observed
during the HVAC testing, adjusting, and balancing.

The responsible contractor shall be given the opportunity to correct the deficiencies listed
in the CAR and notify Campos in writing when all deficiencies in the CAR are ready for
recheck. Campos shall retest each piece of equipment listed as corrected one time. If
the deficient item remains, Campos shall report the deficiency in our final test and balance
report.

Upon completion of the field testing, adjusting, and balancing, Campos shall submit a
certified, bound, typewritten report. The final report shall be signed and sealed by the
NEBB certified professional for approval by the Owner and consulting MEP Engineer. The
report shall include an executive summary, test report data, instrument calibration report,
and reduced copies of the mechanical construction drawings of the HVAC layout.

Campos shall provide one (1) opposite season site visit to perform delayed testing due to
seasonal ambient conditions. Campos shall submit an opposite season visit report
including an executive summary of equipment tested during the opposite season site visit,
the associated test data sheets and a current instrument calibration sheet.

1331 River Bend Drive » Dallas, Texas 75247 « Tel (214) 696-6291 « Cell (214) 697-4328
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11 CAMPOS
‘ E_ ENGINEERING, Inc.
' - %71 Consulting Engineers TAB Pl’OpOS&I
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COMMISSIONING
10. Campos, as the Commissioning Consultant (Cx), will lead, review, and oversee the

1.

12.

13.

14.

15.

16.

17.

completion of the commissioning process of the mechanical equipment. Campos shall
report commissioning results, findings, and recommendations.

Campos shall conduct a preliminary consultation meeting to confirm the commissioning
procedures and to develop an understanding of the project requirements in conjunction
with the project team.

Campos shall review drawings and specifications in the contract documents phase for
conflicts between systems, ability to be tested, commissioned, and maintained and
provide a summary review report.

Campos shall develop project specific system construction checklists / system readiness
checklists (SCC/SRC) and performance verification tests / functional performance tests
(PVTIFPT) for the systems to be commissioned.

Campos shall provide the pre-functional and functional testing plan requirements for
incorporation into the contract documents.

Campos shall provide a commissioning plan including the commissioning specification,
preliminary construction phase commissioning plan, and comments from the evaluations
of the design documents. The commissioning plan shall include the following:

a) Commissioning Plan Summary

b) Commissioning Procedures

c) Commissioning Definitions

d) Commissioning Schedule

e) Commissioning Roles and Responsibilities

f) System Construction Checklists (SCCs)/System Readiness Checklists (SRCs)
Q) Performance Verification Testing (PVT)/Functional Performance Tests (FPTs)
h) Contractor Test Reports

i) Corrective Action Reports (CARSs)

i Issue Report Log (CAR)

k) Commissioning Requests for Information (RFls) Reports

) Appendix

Campos shall edit and revise the commissioning plan to accommodate changes observed
during our evaluation of the approved submittals.

Campos shall attend commissioning meetings throughout the project to coordinate the
commissioning process. The commissioning meetings shall include the following:

a) Commissioning Kick-off Meeting
b) Monthly Commissioning Coordination Meetings
c) PFC / FPT Document Review Meeting

1331 River Bend Drive « Dallas, Texas 75247 » Tel (214) 696-6291 « Cell (214) 697-4328
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18.

19.

20.

21

22,

23.

24,

25.

26.

27.

d) Training Verification Meeting
e) Issues Outstanding Meeting
f) Cx Closeout Meeting

Campos shall complete system readiness examinations prior to functional performance
testing. The purpose of the examinations shall be to report and document project
readiness for commissioning.

After each examination, Campos shall submit a corrective action report (CAR) listing
observable discrepancies that are not in accordance with plans, specifications, or
generally acceptable industry practices.

Upon written notification of completed system automation, Campos shall commission the
functional performance of the associated building systems in accordance with NEBB
Procedural Standards for Building Systems Commissioning.

Campos shall report deficiencies in the operation of the automated control systems when
observed during the functional performance commissioning process. If the systems
reported as ready are found to be deficient, the deficiency shall be documented in the
CAR and reported to the responsible contractor and the owner’s representative.

The responsible contractor shall be given the opportunity to correct the deficiency within
a 1-day period. Campos shall report the deficiency in writing to the project manager in our
weekly status report.

Upon written notification that the reported deficiencies have been corrected, Campos shall
re-commission each piece of equipment or system listed one time.

If items previously reported to Campos as being corrected are found to be uncorrected,
Campos shall continue to list the deficiency in the corrective action report and will include
the deficiency in the executive summary of the final commissioning report.

Campos shall provide additional clarification of punch list items when requested. Reduced
drawings shall be provided with each CAR summary and in the final report.

Upon completion of construction phase commissioning procedures, Campos shall
complete and submit a building system commissioning report signed and sealed by a
NEBB certified building system commissioner for the owner’s use and approval.

Campos shall provide an opposite season site visit to perform delayed system
commissioning, to review building operation with the operations and maintenance staff
and occupants and to observe outstanding commissioning deficiencies listed in the
commissioning report

EXCLUSIONS and CLARIFICATIONS

1

All HVAC systems in the scope of work shall be installed per the construction documents
and made fully functional by others prior to Campos beginning TAB onsite.

1331 River Bend Drive » Dallas, Texas 75247 » Tel (214) 696-6291 « Cell (214) 697-4328
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10.

1.

12.

13.

Clean filters shall be required for all air moving systems prior to testing and clean strainers
will be required for all hydronic systems prior to testing.

Campos has no contractual relationship or authority to direct others in regards to
scheduling and is totally dependent on the design and construction teams to have the
work ready for TAB,

Campos scheduled start dates and resulting finish dates are dependent on all other trades
completing their work as indicated in the project schedule. Once the work is complete,
Campos shall bear the responsibility of meeting the time allocated for the Test and
Balance work effort.

Campos shall staff the project as necessary to meet the agreed upon construction work
dates. However, Campos has no responsibility to meet the project scheduled work dates
when the contractors exceed their deadlines for installation and start-up.

Testing of domestic water systems, domestic water pumps, sewer piping systems, natural
gas piping systems, roof drain systems, and modified fire protection / sprinkler systems
are not included in the scope of work for HVAC testing, adjusting, and balancing. These
systems are typically not part of the testing and balancing work and are excluded.

Refrigerant pressure and temperature data are excluded as it is not required for NEBB or
AABC procedural standards for HVAC testing, adjusting, and balancing. Refrigerant
system capacities will be verified by measuring the temperature splits across condensers
and evaporators.

Testing and balancing is limited only to the areas indicated on the construction documents
dated 2/16/17.

Campos is not responsible for replacing motor sheaves, fan sheaves or belts if changes
are required to the HVAC equipment to achieve the design airflow quantities indicated on
the provided construction documents. Campos shall provide a recommendation to the
installing contractor if new motor or fan sheaves are required.

Commissioning of building system equipment not listed in the scope of services shall be
considered an additional service.

Rechecks of deficiencies due to persistent failure will be considered an additional service.
Campos has provided for one recheck of each observed deficiency in the basic services
of this proposal.

Campos will require access to the control programming for the purpose of performing
functional testing

Delays in the TAB or Cx work due to others shall be documented in a TAB or Cx delay
report. TAB or Cx delay reports shall be submitted weekly attached to the CAR. Campos

1331 River Bend Drive = Dallas, Texas 75247 « Tel (214) 696-6291 « Cell (214) 6974328
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) ,
shall request additional fees in the event costs due to TAB or Cx delays or deficiencies
that exceed 5% of the total fee indicated below in the fee section of this proposal.

14.  The pricing provided is for normal working hours Monday — Friday, 8:00 a.m. — 5:00 p.m.
If there are delays due to other trades that require extended hours, weekend work, or more
than one 2-man crew to complete the TAB activities within the construction schedule,
Campos will require a change order to accommodate the additional costs

FEES

Testing, Adjusting, and Balancing (TAB):
1. TAB Services Amarillo $ 17,198.10
2. TAB Services Childress $ 8847.75

Total $ 26,045.85
(Twenty Six Thousand Forty Five Dollars Eighty Five Cents)

Commissioning {Cx):

1. Cx Services Amarillo $ 8,666.05
2. Cx Services Childress $ 3,662.00
Total $ 12,328.05

{Twelve Thousand Three Hundred Twenty Eight Dollars Five Cents)

Reimbursable Expenses

1.  Not to Exceed Amarillo $ 4,000.00
2. Not to Exceed Childress _$ 2350.00
Total $ 6,350.00

(Six Thousand Three Hundred Fifty Dollars)

The remainder of this page was intentionally left blank.

1331 River Bend Drive » Dallas, Texas 75247 » Tel (214) 696-6291 « Cell (214) 697-4328



DocuSign Envelope ID: AFEF0876-C51C-4978-A558-FDEE81020514

TFC Contract No. 18-107-000 Exhibit A-1 Assignment No. 1
~ CAMPOS
ENGINEERING, Inc.
= Consulting Engineers TAB Proposal

I o — = T o e H i R e e = T s AR 3 |
PAYMENT
Invoices to be submitted monthly based upon an estimated percentage of completion.

Respectfully submitted,
CAMPOS ENGINEERING, INC.

A 2 e

Matt Stevens Wesley McVey, P.E.
NEBB Certified Technician - TAB CBCP, NEBB Certified Professional - TAB
Preconstruction & Estimating Principal

Altachment A — TAB Man Hour Breakout
Altachment B — Cx Man Hour Breakout

1331 River Bend Drive » Dallas, Texas 75247 » Tel (214) 696-6291 = Cell (214) 697-4328
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Hourly TAB Services Summary

Labor and Hourly Rates Not To Exceed
o @
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$ 173.00| % 117.001 $ 12500] $ 103.00| $ 85.00] 3 6510| % 59.00
Activities Inr ihr fhr fhr fhr thr fhr Total Labor
TFC - DPS 14-15 DM Amairillo - 10.00 - 23.00 91.00 91.00 - - $17,198.10
TFC - DPS 14-15 DM Childress - 5.00 - 11.00 47 .50 47.50 - - $ 8,847.75
= = . - = = R _ $ -
y _ ‘ n 3 -
_ C _ S -
- E = [3 -
= B ‘ r a 3 »
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Total:] $ 26,045.85
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Hourly Cx Services Summary

Labor and Hourly Rates Not To Exceed
5 " " "
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2 6 & 5 © 7] = o
) 2 o = 2 2 £ T
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$ 17300l % 11700| % 12500| $ 103.00] $ 8500] % 6510 % 59.00
Activities fnr fhr Inr thr Ihr Ihr Ihr Total Labor
TFC - DPS 14-15 DM Amarillo - 4.00 - 6.00 50.50 50.50 - - $ 8,666.05
TFC - DPS 14-15 DM Childress . 3.00 - 3.00 20.00 20.00 - - $ 3,662.00
E : 5 _ = N = = 3 -
P S . < $ .
~ B _ . R 3 . [3 <
g : _ . z _ $ .
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Total:] $ 12,328.05
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Ty~ CAMPOS
s e I ENGINEERING, Inc.
e il <%= Consulting Engineers

PROFESSIONAL FEE SCHEDULE
Effective January 1, 2018

A. LABOR RATES

DISCIPLINE HOURLY RATES
ProjeCt MANAGET .......cooiviivierieiieiiieitetee e e e rae e saes e e sesne st ssss s ene st et e $195.00

Senior Mechanical/Electrical/Plumbing Engineer..............cccoccvvvviinnininnnn. $195.00
Mechanical/Electrical/Plumbing Engineer .........c.c.ccccoveceieccrcncccccecnnnn. $165.00

Construction AdminIiStrator..............cocovcerieiiriiereeeeseeaessccesssererncne e 9 140.00
Senior Mechanical/Electrical/Plumbing Designer ..............cccoviviiiiiiiiiiinann, $155.00
Mechanical/Electrical/Plumbing Designer ..........cocccveiviiciiiiiiiiniiciininsienan $120.00
CADD TECHNICIAN .....covvinieirriieerereierestessee s ieriaeciesiaecneesaeessesssensesaeenserasrnsasaes $100.00
Commissioning DIreeton. ..o oo s Aot i s $190.00
Commissioning Manager...........ccccveveieeiininns il R S $175.00

Commissioning ENGINEET........c.ccccviieiiereiierinireeciieesvin s iressseessssssnnssneenes 9 199,00
Commissioning Coordinator. ..........c..ooovvivieiercieesiereerreeessnessmreessneeccnnanineees 9 130,00

Commissioning TechmiGlan:q.osweamisssssimiss s onesiss i $120.00
Test & Balance NEBB Certified Professional...............cooocoeiiiiiiiiiiiiinne. $165.00
Field Operations Manager ...........ocvieiiiiieieiiiie e e rses e aeeas $135.00
Figld Project Leatder. .. e pmmmmomsssmmimmsism sty $110.00
Field ConStructionl COOrdINGION ...y $100.00
Field TECRMICIAN. ....cciiiiitieriereeir ettt en e see e e eieannecme s $95.00
Secretary/Typist (Word Processor)......... R T AR R T R RS $95.00
ASSOCIAte PHRCIPAl ..ovumsmnmismunmsmnmmmospmpassseraseiismmssi $225.00
PRHRGIBEL....c.comsmmmmrsmonmmmmmm s seospemssassons i st S e i $275.00
BENIOE PUNBIDEL......ronscnmermmmnmmsimnrisn s AT AR s mapmar bR A ERRSES AR TER R $320.00

B. Add Services

REIMBURSABLES . i.e..

1. CADD Plotting 4. Travel Costs 7. Photographs
2. Printing 5. Lodging 8. Postage
3. Reproduction 6. Subsistence 9. Handling / Delivery

REIMBURSABLES shall be billed at COST PLUS 15%.
C. Add Services

OUTSIDE CONSULTANTS shall be billed at cost plus 15%.

1331 River Bend e- Dallas, Texas 75247 - Tel 214, 696.6291 » Fax 214, 361.6298
State of Texas Registration No. F-001731
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LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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TFC Contract No. 18-107-000
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Exhibit B-1

LIST OF PSP PROJECT MANAGER

AND

SUBCONTRACTORS

Assignment No. 1

(Name, Address & Contact Person (Project Manager))

A. Project Manager:

Randy Burnett P.E.

Campos Engineering, Inc.

1331 River Bend Drive, Dallas, TX 75247
(903) 517-9599
rbarnett@camposengineering.com

B. Subcontractors

No Subcontractors

(Name)
(Address)
(Cell #)
(Email)

[

(Name)
(Address)
(Cell ®)
(Email)

{Name)
(Address)
(Cell #)
{Email)

{Name)
{Address)
(Cell #)
{Email)
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